35A. PROVISION OF COST INFORMATION

Schedule 15 Table 4 Changes

35A.1 This Clause 35A shall only apply where the Company is a DNO Party.

35A.2 By the fifth Working Day of May, August, November and February in each
year, the Company shall complete a copy of table 1 in Schedule 15 and send
the completed table to the Secretariat.

35A.3 By the fifth Working Day of May, August, November and February in each
year, the Company shall complete a copy of table 2 in Schedule 15 and send

the completed table to the Secretariat.

35A.4 By the fifth Working Day of May, August, November and February in each
year, the Company shall complete a copy of table 3 in Schedule 15 and send

the completed table to the Secretariat.

35A.5 By the fifth Working Day of May, August, November and February in each

year, the Company shall complete a copy of table 4 in Schedule 15 and send

the completed table to the Secretariat.

35A.56 On each occasion that the Company sends a completed table to the Secretariat

pursuant to Clause 35A.2, the Company shall also send an accompanying
written commentary to assist in the understanding of the data presented within
the table (including an explanation of the reasons behind any changes made to

estimates since the last such table was prepared).

‘ 35A.67The Secretariat shall, within three Working Days of receiving each table and
commentary provided pursuant to this Clause 35A, publish such table and

commentary on the Website.

‘ 35A.78The Company shall ensure that, within 20 Working Days of sending a table 2
to the Secretariat in accordance with Clause 35A.3, a meeting is convened
(which may be held by telephone conference) to which all Supplier Parties and
IDNO Parties are invited. At such meeting, the Company shall provide an oral

commentary to assist those attending to understand the data presented within



the most recently submitted tables 1, 2,3 and 34 (including an explanation of
the reasons behind any changes made to estimates since the last such tables
were prepared). The Company shall ensure that the Supplier Parties and the
IDNO Parties attending the meeting are given the opportunity to ask questions
regarding the tables, and the Company shall use reasonable endeavours to

provide a response to those questions.



Final Collected Revenue

Forecast

Generation Use of System

Charges

PCFM

Regulated Combined
Distribution Network

Revenue

Regulatory Year

Regulatory Year t

means, at any time and in respect of a Regulatory Year, the
Company’s reasonable estimate (at that time) of the final
Regulated Combined Distribution Network Revenue for

that Regulatory Year.

has the meaning given to that term in special condition

CRC2 of the Company’s Distribution Licence.

Is the Price Control Financial Model and has the meaning

given to it in special condition CRC4.A of the Company’s

Distribution Licence

has the meaning given to that term in special conditions

CRC2 of Company’s Distribution Licence.

has the meaning given to that term in special condition

CRC2 of the Company’s Distribution Licence.

means, in respect of any estimate, the then current
Regulatory Year at the time the estimate is made.
Regulatory Year t-1 shall be the previous Regulatory

year, and Regulatory Year t+1 shall be the following



TABLE 4

5.1 The table referred to in Clause 35A.5 is set out below:

Company Name:

Date:

PCFM Adjustments (2012-13 Base Prices)

) t-1 t tHl | 2 | ©3 | t+4
.. PCFM PCFM 2016- | 2017- | 2018- | 2019- | 2020-
F — SN
Item Description requency Term Term 2015/16 17 18 19 20 21
Allowed percentage cost of corporate debt Annual CDE CRC3C ) ) ) ) ) 3
Pension Scheme Established Deficit revenue allowances 3-yearly EDE CRC3C ) ) ) ) ) 3
review

Tax liability revenue allowance adjustments - gearing / debt TGIE CRC 3C
interest costs Annual — — - - - - - -
Tax liability revenue allowance adjustments in respect of tax e CRC 3C
trigger events Annual _ - - - - - -
Specified Financial Adjustments - Impact on revenue (2012-13 Base Prices)
Ot_her legacy adjustments' price control allowed revenue OLREV CRC3A
adjustment Annual — - - - - - -
Other legacy adjustments' price control RAV additions adjustment Annual OLRAV CRC3A ) ) } ) ; }
RAV Rolling Incentive legacy adjustments' price control allowed

. RIREV CRC 3A
revenue adjustment Annual B - - - - - -
Legacy general tax pool adjustment Annual LTPG CRC 3A } ) ; B i} B}
Legacy special tax pool adjustment Annual LTPS CRC 3A ) } a i N B}
Deferred Revenue Expenditure pre-RIIO movement adjustment Annual LTPD CRC 3A




DRE: Gross capex adjustment Annual LTPC CRC3A
Overall legacy adjustments - Impact on revenue (2012-13 Base Prices)
Actual load related capex Annual ALC CRC 3B
Actual non-load related capex - asset replacement Annual ANLR CRC 3B
Actual non-load related capex - other Annual ANLO CRC 3B
Actual faults Annual AFE CRC 3B
Actual tree cutting Annual TRE CRC 3B
Actual 100% ‘revenue pool’ expenditure Annual ARP CRC 3B
Actual controllable opex Annual ACO CRC 3B
Totex Incentive Mechanism - Impact on Revenue 2 Years after (2012-13 Base
Prices)
One
Allowed Expenditure - Enhanced Physical Site Security reopener- | UCEPS CRC 3F
2019
One
Allowed Expenditure - High Value Projects reopener- | UCHVP CRC3F
2019
from 16/17
Allowed Expenditure - Visual Amenity Allowed (TIM neutral) AlP VAA CRC3J
onwards
Allowed Expenditure - Worst Served Customers Allowed (TIM ”OLNlPGM wsce CRC 3H
m} onErds
Allowed Expenditure - Smart Meter Allowed Expenditure Annual SMAE CRC3E
One
Allowed Expenditure - Specified Street Works reopener- | UCSSW CRC 3F
2019
Two
Allowed Expenditure - Load Related reopeners - LRRC CRC 3G
2017, 2020
Allowed Expenditure - Rail Electrification (WPD) Annual RE CRC 3K
Allowed Expenditure - Moorside Costs (ENWL) ad-hoc ucMmc CRC3L




One

Allowed Expenditure - Uncertain Shetland Energy Costs (SSEH) reopener - | UCSFE CRC 3F
2017
One

Allowed Expenditure - Uncertain Competitive Process (SSEH) reopener- | UCCPC CRC 3F
2017
One

Allowed Expenditure - Linkboxs reopener - UCLB CRC 3F
2017
One

Allowed Expenditure - Subsea Cables (SSEH) reopener - ucsc CRC 3F
2016
One

Allowed Expenditure - Uncertain Rail Electrification Costs reopener - UCRE CRC 3F
2019
Two

Allowed Expenditure - Innovation Roll-out reopeners - IRM CRC 3D

2017, 2019

Uncertain costs total - Impact on revenue (2012-13 Base Prices)

Total value included in Table 1 in this forecast







